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I.       BACKGROUND 
 
The Washington State Legislature is interested in evaluating the 
potential for financing state transportation projects using public- 
private partnerships. 
 
In the past decade, Washington State has made significant 
investments in transportation.  The Legislature approved 14.5 cents 
of additional gas tax in 2003 and 2005, to fund a list of 421 projects; 
nearly 350 of these projects are complete or underway.  That 
additional revenue was bonded to finance these projects. The 
Washington Transportation Plan estimates that since 2003, the 
state has invested $15.5 billion on highway, rail, ferry, transit and 
freight projects.  
 
Additional investment is needed.  The Washington Transportation 
Plan estimates at least $175 billion to $200 billion is needed to 
meet statewide needs over the next 20 years.  The State faces a 
backlog of critical projects, and mounting needs to adequately 
preserve and steward key parts of the transportation system.   
 
Washington State continues to feel the negative effects of the 
worldwide economic recession and a volatile global oil market.  The 
growth in fuel tax revenues – the primary source of transportation 
revenue in Washington – has slowed almost to zero, as vehicles 
become more fuel efficient and people find new ways to travel.  
 
In recent years, the Legislature has authorized tolls to substantially 
finance some transportation facilities, such as the Tacoma Narrows 
Bridge and the replacement of the SR 520 Bridge.  These projects 
used conventional general obligation bonds which were double- or 
triple-backed (by tolls and/or fuel taxes, followed by the full faith-
and-credit of the State).  Due to growing concerns about the state's 
general obligation capacity, the 520 project financing is structured 
to also assume revenue bonds and GARVEE bonds pledged against 
future federal funds.  As the State contemplates financing major 
improvements in the future, it is interested in examining alternative 
financing approaches.   
 
Additional tolling studies have been authorized for I-90, SR 167, I-
405, SR 509 and the I-5 Columbia River Crossing. 
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These factors and others have lead policy-makers to consider whether public-private partnerships (P3s) 
might be utilized in Washington, for appropriate projects to be built in the future. 

 
II.       SCOPE OF WORK 
 
ESHB 1175, Section 204 directs the Joint Transportation Committee (JTC) to conduct a study to evaluate 
the potential for financing state transportation projects using public-private partnerships.  The study 
shall compare the costs, advantages and disadvantages of various forms of public-private partnerships 
with conventional financing.    

Projects to be evaluated include Interstate 405, SR 509, SR 167, the I-5 Columbia River Crossing and the 
Monroe bypass.   

At a minimum, the study must identify the public interest in the financing and construction of 
transportation projects, the public interest in the operation of transportation projects, and the 
provisions in the public-private partnership agreements that best protect the public interest.   To the 
extent possible, the study must identify the lowest cost and/or best-value type models for each project 
that best protects the public interest.  

The study must evaluate whether public-private partnerships serve the defined public interest, including 
but not limited to the advantages and disadvantages of various methods of risk allocation, the effects of 
private versus public financing on the state’s bonding capacity, the state’s ability to retain public 
ownership of the asset, the process that would allow for the most transparency during the negotiation 
of terms of any public-private partnership agreement, and the state’s ability to oversee the private 
entity’s management of the asset.  
 
The study shall also identify any barriers to the implementation of funding models that best protect the 
public interest, including statutory and constitutional barriers.   
 
The JTC shall issue a report of its evaluation to the House of Representatives and Senate Transportation 
Committees by December 16, 2011. 
 

 
Purpose:  The purpose of the study is as follows: 
 
1. To educate members of the Legislature, the executive branch and Washington’s transportation 

industry about public-private partnerships (P3s). 
 

2. To identify the public interest in the financing, construction, operation and ownership of 
transportation projects. 
 

3. To identify barriers to implementation of P3s in Washington State, which might be statutory, 
constitutional, financial, institutional, political or other barriers. This would include identifying 
alternatives to overcome those barriers.  
 

4. To develop screening tool(s) for the State to use to identify potential P3 project candidates. 
 

5. To develop comparative financial model(s) for the State to use to evaluate financial considerations 
for potential P3 projects. 
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6. To obtain an unbiased and candid evaluation of five projects:  Interstate 405, SR 509, SR 167, the I-5 
Columbia River Crossing, and the Monroe bypass, in order to identify which might be potential P3 
candidates and the types of P3 most suited to each, and, as appropriate, to identify additional 
project-level information needed to more fully evaluate P3 suitability.   

 
7. To develop a conceptual P3 implementation plan for the State of Washington . 

 
This study will not be developing the additional project-level information that may be needed to fully 
evaluate P3 suitability. 
 
The five projects to be evaluated are as follows: 
 

a. I-405/SR 167 corridor express toll lanes  http://www.wsdot.wa.gov/tolling/eastsidecorridor 
 

b. I-5/SR 509 corridor completion and freight Improvement project 
http://www.wsdot.wa.gov/projects/i5/sr509freightcongestionrelief/ 

 

c. SR 167-Tacoma to Edgewood new freeway construction 
http://www.wsdot.wa.gov/projects/sr167/tacomatoedgewood/ 

 

d. I-5 Columbia River Crossing/Vancouver  http://www.columbiarivercrossing.org/ 

 
e. Monroe bypass  http://www.wsdot.wa.gov/Projects/US2/RDP/; 

http://www.wsdot.wa.gov/Projects/US2/RDP/monroebypass.htm 
 

The JTC will appoint a Policy Workgroup of at least nine members to provide input to and guide the 
study. Members of the Policy Workgroup will include at least four legislators, the State Treasurer, a 
representative from the Washington State Department of Transportation (WSDOT), a representative 
from the Transportation Commission, a representative from the construction trades, and a 
representative from an association representing general contractors.   
 
The study will be supported by a Staff Workgroup comprised of staff from the JTC, House and Senate 
Transportation Committees, the Office of Financial Management, WSDOT, the Transportation 
Commission and the State Treasurer’s Office. 

 

TASKS TO BE COMPLETED IN STUDY 
 
The description of tasks provided below is not intended to fully encompass the study tasks, but instead 
includes the minimum requirements in order to provide the consultant with a framework for the study.  
Consultants are encouraged to recommend additions and innovations to accomplish the study's tasks.  
 
 

TASK 1.   CONDUCT 2-DAY INFORMATIONAL WORKSHOP  
 
The consultant shall conduct an informational workshop on Public-Private Partnerships in 
Transportation for the Policy Workgroup.  The purpose of the workshop is twofold: 
 

a. To educate the Policy Workgroup on Transportation P3s.  This includes but is not limited to 
current Washington state law and regulatory environment concerning Transportation P3s;  the 

http://www.wsdot.wa.gov/tolling/eastsidecorridor
http://www.wsdot.wa.gov/projects/i5/sr509freightcongestionrelief/
http://www.wsdot.wa.gov/projects/sr167/tacomatoedgewood/
http://www.columbiarivercrossing.org/
http://www.wsdot.wa.gov/Projects/US2/RDP/
http://www.wsdot.wa.gov/Projects/US2/RDP/monroebypass.htm
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various P3 delivery models, various methods for calculating or determining whether the public 
sector is receiving appropriate value in exchange for its contributions, the evaluation of risk 
allocation, key factors to consider in evaluating projects for P3, the type of public sector 
structure (personnel, financial and legal responsibilities, performance evaluation, etc.) that 
should be in place for successful P3 implementation, and other factors contributing to 
implementation of a successful P3 – both from the public sector perspective and from the 
private sector perspective; and  

 
b. For the Policy Workgroup to discuss their view of the public interest in the financing, 

construction and operation of transportation infrastructure, and to identify and discuss the 
needs and objectives of the State of Washington.  Factors to be considered include but are not 
limited to the transportation project and funding situation in Washington; the state’s overall 
state financial condition and institutional approaches, resources and limitations; and the 
political environment.  

 
Deliverable:  2-day workshop, education materials, and summary in draft and final reports; and a 
general definition of the public interest in the financing, construction, operation and ownership of 
transportation infrastructure.  
 

TASK 2.  DEVELOP SCREENING CRITERIA AND METHODOLOGY.   
 

Based on information provided during workshop, a review of completed studies, and the professional 
advice and expertise of consulting team, develop a screening tool for the State to use to identify 
whether a project is a potential candidate for P3.  The result of the screening is envisioned as a pass/fail 
test.    

 
The screening tool must evaluate critical factors that both the public sector and the private sector would 
consider key to a successful P3 project, including but not limited to:  

 
a. The Public Interest in the financing, construction, operation and ownership of a project. 

 
b. Constructability.  Criteria intended to assess significant design/construction issues that are 

expected to bear on project cost; 
 

c. Operations and Maintenance Costs.  Includes consideration of existing contracts, labor 
agreements, and laws that impact the project; 
 

d. Basic Project Acceptance by the General Public.  What is the likelihood that the project will be 
accepted by the general public, regardless of delivery or financing method. 
 

e. Project Schedules and Approvals.  Identify the project approvals required, and examine the 
complexities affecting approvals, such as environmental reviews, tolling authorization, federal 
project approvals, etc.  Assess the likelihood of attaining such approvals within the critical 
project schedule. 
 

f. Laws Affecting Project Development.  Evaluate statutory provisions that may affect the project 
or class of projects being considered for P3, for example, specific statutory provisions affecting 
toll projects in Washington state.   
 

g. Basic Financial Feasibility.  Using information already at hand, consider the basic project 
economics at the conceptual level, including but not limited to capital costs, operations and 
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maintenance costs, planned rehabilitation, system expansion, potential traffic and revenue, 
committed funding, and other potential sources of funding whether public or private.  
Determine any project funding shortfalls, and assess likelihood that any funding gap could be 
closed through public or private funding or financing techniques. 
 

Deliverable:    The screening tool(s), which the State will use in the future to evaluate P3 suitability. 

TASK 3.   DEVELOP COMPARATIVE FINANCIAL MODEL.   
 
Develop a comparative financial model to analyze the costs of financing and delivering a project 
conventionally, versus through a variety of alternative P3 approaches.    The model must:  
 

a. Include an evaluation of benefits and drawbacks of each approach, and the impacts and 
tradeoffs that would be considered to justify the use of private sector financing.  These may 
include reform or modernization of public services; improved transparency of costs of public 
service delivery, and other factors; and  

 
b. Incorporate analysis techniques and factors to ascertain if the public sector is receiving 

appropriate value in exchange for its contributions.  For this study, the consultant shall attempt 
to use project and financial information readily accessible at low or no cost, rather than 
requiring new studies and data collection (such as additional traffic and revenue analysis).  The 
need for additional or refined data or information may be noted as a caveat; and  
 

c. Be able to identify the method of project financing and management that is most likely to 
achieve the lowest cost and/or best value that best protects the public interest, for the 
identified project; and 
 

d. Be able to identify whether the method of project financing and management meets the public 
interest criteria identified in Tasks 1 and 2. 

  
The model(s) should strive to communicate complex financial information and impacts in a form that is 
useful for public decision-making and eventual communication to the general public.  Examples might 
include the costs impacts to average toll payers, statewide taxpayers, state budgets, etc.  

 
Deliverable: The model(s), which the State will use in the future to evaluate P3 candidate projects to 
determine which should be advanced to more in-depth analysis.  The model(s) should highlight project 
features which make it a good or less viable candidate for P3; and in the case of less viable candidates, 
identify those project features which could be changed to make it more suitable for P3 evaluation. 

 

TASK 4.  CONDUCT  A TABLE-TOP EXERCISE:   PROJECT SCREENING AND 

FINANCIAL COMPARISON.  
 
A table-top exercise shall be conducted, to run the five projects through the proposed screening tool(s) 
and the comparative financial model(s).   
 
The purpose of the exercise is primarily one of education for the Policy Workgroup. 
 
The exercise shall identify whether the projects are potential P3 candidates and, for those that are, the 
type of P3 that may best suit each project.   To the extent possible, the exercise shall identify the lowest 
cost and/or best-value model for each project that best protects the public interest. 
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 As appropriate, the exercise shall also identify the types of information for the various projects that 
may still be needed in order to undertake a more thorough analysis of P3 suitability. 
 
The consultant shall identify any barriers that exist to the implementation of funding models that best 
protect the public interest, including statutory, constitutional or other barriers. 

In reporting results of the Table-Top Exercise, identify trade-offs if the State were to develop a particular 
project as a P3 as compared to conventional financing, including but not limited to: 
 

a. Public operation of an asset versus leasing it or relinquishing operations to a private entity, 
the length of the concession, and the state’s ability to oversee the private entity’s 
management of the asset   

b. Governance and toll-setting authority 
c. Transparency (access to documents, open decision-making) 
d. Long term costs/avoidance of costs – maintenance, operations, preservation, etc. 
e. The advantages and disadvantages of different allocations of risk  
e. The effects of private versus public financing on the state’s bonding capacity and on the 

availability of statewide tax resources, as well as effects on the various state transportation 
accounts 

f. The amount of funds made available for project construction and operation if the project 
were funded with public investment, and if it were funded with private investment. 

 
Deliverable: Report outlining the results of the Table-Top Exercise. 
 
 

TASK 5.  DEVELOP CONCEPTUAL P3 IMPLEMENTATION PLAN.   
 

Develop a conceptual P3 implementation plan for the State of Washington, and a P3 implementation 
plan for the projects that pass the screening and demonstrate basic financial feasibility, including but 
not limited to: 
 
1. Identifying any statutory, constitutional, financial, institutional or other barriers to implementation 

of a successful P3 project in Washington, and alternatives to overcome these barriers.  
 

2. The necessary legal and organizational framework, including: 

 The public sector structure that should be in place to protect the public interest and to oversee 
quality service outcomes on P3s.   Identify core competencies and subject matter expertise 
needed to deliver the project(s). 

 The specific thresholds/elements/criteria that must be met for projects to be advanced for 
legislative consideration as P3s. 

 Essential contract provisions designed to protect the public interest, including but not limited to 
performance standards, toll policies or other payment mechanisms, public sector flexibility to 
provide transportation services, labor protections, public oversight and monitoring, revenue 
sharing, risk allocation, default provisions, and termination or “buy back” options.  

 An effective process to allow for the most transparency during the negotiation of terms of any 
public-private partnership 

 Provision for P3 and program audits, including value-for-money audits. 
 

3. The estimated timeline and project development schedule, with key milestones identified, both for 
development of the necessary public sector structure, and the development of individual projects as 
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P3s .  The purpose is to provide the State with a roadmap for project development, identifying the 
critical steps that must be taken, in sequence, and with approximate times.  For example, a schedule 
for project development might consider the following: 

 
 Month 1: Establish project governance team 

 Month 2: Issue procurement for traffic & revenue consultant 

 Month 3: Etc.  
 

4. Assistance and support in drafting any potential statutory changes directed by the Policy Working 
Group.   
 

Deliverable: Conceptual implementation plan for development of the state government  
infrastructure and the development of P3 projects 
 

TASK 6     WORK WITH POLICY AND STAFF WORKGROUPS 
 
The consultant shall work with the Policy Workgroup in conducting the study, and coordinate with the 
Staff Workgroup.  Because a primary purpose of this study is one of education, it is expected the Policy 
and Staff Workgroups will be consulted regularly, and their feedback will be incorporated into the work 
produced by the consultant.   

 

TASK 7     PREPARE DRAFT AND FINAL REPORT 
 
The consultant shall prepare a draft and final report. 
 

 Present preliminary findings to JTC on November 16, 2011 

 Draft Report due November 28, 2011 

 Draft Final Report due December 16th, 2011 

 Presentation to JTC on January 4, 2012, and separate presentations to the Senate Transportation 
Committee and the House Transportation Committee in the 2012 legislative session, likely January. 

 

III. CONTRACT DELIVERABLES 
 
The successful consultant will provide the following services and deliverables: 
 
1. Within five (5) calendar days after the award date of the contract, the consultant shall submit a 

work plan to meet the requirements in Section II of this RFP, and any changes necessary based on 
additional information.  The work plan shall include: 

 

 Specific steps detailing how this study will be carried out; 

 The specific tasks to be performed and by whom;  

 The expected duration and level of effort in hours by person; 

 The specific data that will be needed, along with data sources;  

 A schedule for performing the tasks; and 

 An updated project budget, as necessary. 
 

The JTC will review, comment on, and approve the final work plan.  Any subsequent changes to the 
work plan shall also require approval by the JTC.   
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2. Periodic consultation with the Policy Workgroup, which will oversee the study, and the Staff 
Workgroup. 

 
3. Up to four presentations to the Joint Transportation Committee on study activities, findings and 

results.  Meetings will likely be held in Seattle on July 13; Bellevue on November 16th; and 
Olympia on January 4th.   In addition, presentations to the House and Senate Transportation 
Committees, likely in January, 2012. 

    
4. Prepare and present to the JTC Project Manager, monthly interim progress briefings (these may 

be by phone) and written progress reports that address and summarize the issues in the 
consultant’s contracted Scope of Work and Work Plan.  The consultant must provide written 
reports on each task as they are completed, to the JTC Project Manager.  Progress payments will 
depend on meeting these milestones.   

 
5. The consultant will provide copies of materials for meetings of the Staff Workgroup, the Policy 

Workgroup, the Joint Transportation Committee, and the House and Senate Transportation 
Committees. 

  
6. Prepare a draft, draft final and final report.  The report should describe the analysis, findings, 

conclusions, and recommendations for the contracted Scope of Work and Work Plan.  The JTC and 
staff will provide comments.  After reviewing and incorporating comments, and after formal 
acceptance of the report by the JTC, the consultant will finalize the report and submit 50 paper 
copies and an electronic PDF copy on CD to the JTC Project Manager.  The Consultant is expected to 
present the preliminary findings to the JTC on November 16, 2011, submit the draft report on 
November 28, and present the draft final report to the JTC on January 4, 2012, and present the final 
report to the House and Senate Transportation Committees during the 2012 legislative session. 

 
7. Prepare a stand-alone executive summary of the final report, and submit 50 paper copies and an 

electronic PDF copy on CD. 
 

8. The models -- the screening tool(s) and the comparative financial model(s)  

9. Provide an electronic copy of a Power Point presentation for this study. 
 

IV. OVERSIGHT AND ADMINISTRATIVE RESPONSIBILITY 
 

The JTC will appoint a Policy Workgroup of at least nine members to provide input to and guide the 
study. Members of the Policy Workgroup will include at least four legislators, the State Treasurer, 
representatives from WSDOT and the Transportation Commission, and representatives from the 
construction trades and an association representing general contractors.   
 
The study will be supported by a Staff Workgroup comprised of staff from the JTC, House and Senate 
Transportation Committees, the Office of Financial Management, WSDOT, the Transportation 
Commission and the State Treasurer’s Office. 

JTC staff will be responsible for the following activities: 

 Prepare, publish and administer the RFP process. 

 Coordinate the consultant selection process and negotiate the contract. 

 Administer the contract (review and approve invoices, ensure milestones are being met, etc.) 

 Participate in monthly briefings with consultant. 

 Receive, evaluate and edit consultant products. 
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 Oversee communications and meetings between JTC, the consultant, the Staff Workgroup, and 
the Policy Workgroup. 

 JTC will be responsible for meeting logistics for the Policy Workgroup. 

 JTC will have prime oversight for this study. 
 

V.  QUALIFICATIONS 

 Bidder must be licensed to do business in the state of Washington. 

 Bidder must be able to demonstrate their professional independence and their ability to render 
unbiased and candid advice to the Joint Transportation Committee. 

 JTC shall also examine Bidder for responsibility.  Responsibility shall include such measures as 
insurance coverage that meets state requirements, references, prior experience and satisfaction 
of existing clients, and other information related to responsibility. 

 

VI.  DEFINITIONS 

 Apparently Successful Bidder or Apparently Successful Consultant - the Bidder or Consultant 
selected as the most qualified entity to perform the stated services. 

 Bidder or Consultant - an entity intending to submit or submitting a proposal for the project. 

 JTC - Joint Transportation Committee, a Washington State legislative agency. 

 JTC Coordinator - the Chief Executive Officer of the Joint Transportation Committee. 

 RFP - this Request for Proposal, any addendum or erratum thereto, Bidder's written questions 
and the respective answers, and any related correspondence that is addressed to all Bidders. 

 
Contract definitions are provided in the state of Washington General Terms and Conditions for personal 
services contracts in Exhibit A. 
 

VII. RESOURCES 
 
The following references are to assist bidders wishing to prepare a proposal for this study.  This is not an 
endorsement of the content of the referenced documents, but is provided for use as a reference to 
items referred to in the study, as well as other efforts that may have relevance to this study. 
 

 Joint Transportation Committee website:  http://www.leg.wa.gov/JTC/Pages/default.aspx 

 Budget proviso directing JTC to undertake this study, ESHB 1175, Section 204(4):  
http://wsldocs/2011-12/Pdf/Bills/House%20Passed%20Legislature/1175-S.PL.pdf 

 Washington’s Transportation Innovative Partnerships statute, RCW 47.29 

 Washington State Transportation Commission’s WACs implementing RCW 47.29  
http://wstc.wa.gov/StudiesSurveys/documents/TIPP_FinalRules.pdf 

 2007 Transportation Commission report on PPP Program:  
http://wstc.wa.gov/StudiesSurveys/documents/TranspInnovPartnership.pdf 

 Link to WSDOT’s January 24, 2011 presentation to House Transportation Committee on P3s in 
Washington State 
http://apps.leg.wa.gov/CMD/showdoc.ashx?u=A2iGB9PMbwyP2X1C%2bw7qdVoo636n00r%2fAh
888keMqQ3P61PmDZnpkDCLeYLwGFijkq0rdGt4xRdLnsLGS6ZYBfkTKCzwSbHV&y=2011 

 WSDOT’s  Office of Innovative Partnerships http://www.wsdot.wa.gov/Funding/Partners 

 Eastside Corridor Tolling Study and ERP report 
http://www.wsdot.wa.gov/tolling/eastsidecorridor/report 

http://www.leg.wa.gov/JTC/Pages/default.aspx
http://wsldocs/2011-12/Pdf/Bills/House%20Passed%20Legislature/1175-S.PL.pdf
http://wstc.wa.gov/StudiesSurveys/documents/TIPP_FinalRules.pdf
http://wstc.wa.gov/StudiesSurveys/documents/TranspInnovPartnership.pdf
http://apps.leg.wa.gov/CMD/showdoc.ashx?u=A2iGB9PMbwyP2X1C%2bw7qdVoo636n00r%2fAh888keMqQ3P61PmDZnpkDCLeYLwGFijkq0rdGt4xRdLnsLGS6ZYBfkTKCzwSbHV&y=2011
http://apps.leg.wa.gov/CMD/showdoc.ashx?u=A2iGB9PMbwyP2X1C%2bw7qdVoo636n00r%2fAh888keMqQ3P61PmDZnpkDCLeYLwGFijkq0rdGt4xRdLnsLGS6ZYBfkTKCzwSbHV&y=2011
http://www.wsdot.wa.gov/Funding/Partners
http://www.wsdot.wa.gov/tolling/eastsidecorridor/report


10 

 EHB 1382, concerning the use of express toll lanes in the eastside corridor   http://wsldocs/2011-
12/Pdf/Bills/House%20Passed%20Legislature/1382.PL.pdf 

VIII. PROJECT BUDGET 

The budget for this project shall not exceed a maximum of $400,000.  Any resulting contract for this project 
will be subject to the standard state of Washington General Terms and Conditions for personal services 
contracts.  A copy is attached to this RFP as Exhibit A. 
 

IX. INSTRUCTIONS TO BIDDERS 
A.  SUBMISSION OF PROPOSAL 
 

NOTE:  All times listed below refer to local time in Olympia, Washington. 
 

1. A Letter of Intent to Bid must be submitted either electronically or by paper copy by May 
17, 2011, and must include company name, address and email address. 

2. Bidders must submit six copies of the proposal and one electronic PDF copy on CD. 
3. Bidders must include one paper copy of two samples of previous work similar to this type of 

project and the internet link to these samples or an electronic copy on CD. 
4. Proposals are due no later than 5:00 p.m., local time in Olympia, on May 25, 2011, whether 

mailed or hand delivered.  Late proposals will not be accepted and will be automatically 
disqualified.  Proposals should be submitted to: 
 

   Joint Transportation Committee 
Sonia Plasencia, RFP Coordinator 

   3309 Capitol Blvd 
   Olympia, WA  98504-0937 
 

5. Selected bidders will be required to attend oral interviews and provide presentations at their 
expense.  Selected bidders will be notified of the date, time and location of their scheduled 
interview and presentation. 

6. All proposals and accompanying documentation become the property of the JTC and will not 
be returned. 

7. JTC will not be liable for any costs associated with preparation and presentation of a proposal 
submitted in response to this RFP.  The Bidder assumes responsibility for its personnel's travel 
and associated costs as they relate to bidding on this project.   

8. In the event it becomes necessary to revise any part of this RFP, an addendum or erratum will 
be provided to all Bidders who submitted a Letter of Intent to bid. 

9. After submission, Bidders will not be allowed to amend their proposal.  Responses consisting 
solely of marketing material are not acceptable and will be rejected.  

10. Questions regarding this RFP should be directed to Sonia Plasencia, RFP Coordinator, as the 
single point of contact for this solicitation, by email only to sonia.plasencia@leg.wa.gov 
Inquiries concerning clarification of some aspect of the RFP will be accepted beginning at 9:00 
a.m. on May 9, 2011.  No inquiries concerning the RFP will be accepted after 5:00 p.m., local 
time in Olympia, on May 17, 2011.  By May 19, 2011, responses to inquiries will be 
transmitted to all Bidders who have submitted a Letter of Intent to Bid. 

11. WSDOT has advised that performing this study will not preclude a firm from bidding on a 
potential P3 project WSDOT may propose in the future. 

 
  

http://wsldocs/2011-12/Pdf/Bills/House%20Passed%20Legislature/1382.PL.pdf
http://wsldocs/2011-12/Pdf/Bills/House%20Passed%20Legislature/1382.PL.pdf
mailto:sonia.plasencia@leg.wa.gov
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B.   LETTER OF SUBMITTAL 
 

The Letter of Submittal and the attached Certification and Assurances form (Exhibit B) must each be 
signed and dated by a person authorized to legally bind the Bidder to a contractual relationship, e.g., 
the President or Executive Director if a corporation, the managing partner if a partnership, or the 
proprietor if a sole proprietorship.  Along with introductory remarks, the Letter of Submittal is to 
include by attachment the following information about the Bidder and any proposed 
subcontractors: 
 
1. Name, address, principal place of business, telephone number, and fax number/email address of 

legal entity or individual with whom contract would be written. 
 
2. Name, address, and telephone number of each principal officer (President, Vice President, 

Treasurer, Chairperson of the Board of Directors, etc.). 
 
3. Legal status of the Bidder (sole proprietorship, partnership, corporation, etc.) and the year the 

entity was organized to do business as the entity now substantially exists. 
 
4. Federal Employer Tax Identification number or Social Security number and the Washington 

Uniform Business Identification (UBI) number issued by the state of Washington Department of 
Revenue. 

 
5. Location of the facility from which the Bidder would operate. 
 
6. Identify any Washington State employees or former Washington State employees employed or 

on the firm's governing board as of the date of the proposal.  Include their position and 
responsibilities within the Consultant's organization.  If following a review of this information, it 
is determined by the JTC that a conflict of interest exists, the Bidder may be disqualified from 
further consideration for the award of a contract. 

 
7. Identify prior work, affiliations and advocacy activities directly or indirectly related to the 

subject matter of this study. 

C.   PROPOSAL FORMAT 

Six copies of the proposal must be submitted on eight and one-half by eleven (8 1/2x11) inch paper 
with tabs separating the major sections of the proposal and one electronic PDF copy on CD.  The five 
major sections of the proposal are to be submitted in the order noted below: 

 
1. Letter of Submittal, including signed Certifications and Assurances (Exhibit B). 
 
2. Technical Approach 

 A description of proposed approaches to Tasks 1-7 of the Scope of Work, Section II of this 
RFP, not to exceed ten pages. This page limitation does not include resumes, 
qualifications, work samples, Letter of Submittal or signed Certifications and Assurances 
form.   

 
3. Management Approach 

 A statement of qualifications to conduct this work. 
 Identification of the individual(s) who will do the actual work being proposed, with 

attached professional resumes. 
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 Bidders must include one paper copy of two samples of previous work similar to this type 
of project and the internet link to these samples or an electronic copy on CD. 
 

4. Cost Approach 

 The total cost of this work in a detailed budget, including direct and indirect labor, travel, 
and any other expenses (itemized). The cost description should identify projected work 
hours and hourly rate(s) for each employee by name and task who will be assigned to this 
project.   

 
5. References 

 Include three references with whom your Firm and your Project Manager have done 
similar work.  For each reference, include name, title, organization, address, phone 
number and email address.   

 
 

X. EVALUATION CRITERIA 

Proposals will be reviewed and evaluated by a panel selected by the JTC.  The evaluation panel will make 
subjective judgments about each proposer’s ability to remain unbiased and candid, and will weigh all 
information (proposals, disclosure of past work, disclosure of advocacy activities, resumes of the 
consultant team, etc) in making this determination.  After the initial evaluations, the JTC will select a 
small group of Bidders as finalists for oral interviews and presentations to the evaluation panel.  
Commitments made by the Bidder at the oral interview, if any, will be considered binding.  The score 
from the oral presentation will be considered independently and will determine the apparently 
successful bidder. 
 
Written proposals submitted in response to this RFP will be evaluated and weighted on the following 
three categories.  This evaluation will be used solely for selecting Bidders to be invited to make an oral 
presentation. 
 

 Technical Approach (50%) 
 Proposed project approach and methodology 
 Quality of work plan 
 Feasibility of proposed schedule 
 Description of proposed deliverables 

 

 Management Approach (40%) 
 Project Team Structure/Internal Controls 
 Firm and Staff Qualifications and resumes 
 Relevant experience with projects of similar complexity and type 
 Other applicable experience 
 

 Cost Approach (10%) 
 Quality of detailed budget 
 Reasonableness of cost approach 
 Total project cost 
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XI. ESTIMATED SCHEDULE OF ACTIVITIES 
 Letters of Intent to Bid Due    May 17, 2011 
 Due Date for Proposals     May 25, 2011 

 Evaluate Proposals     May 26 – June 2, 2011 
 Oral Interviews      June 9, 2011 
 Announce Apparent Successful Consultant  June 13, 2011 
 Estimated Contract Start Date    June 21, 2011 
 Present Preliminary Findings to JTC   November 16, 2011  

Draft Report Due      November 28, 2011 
 Draft Final Report Due     December 16, 2011  
 Presentation of Draft Final Report to JTC  January 4, 2012 

Presentations to House and Senate 
 Transportation Committees   2012 legislative session, likely in January 

 
 

XII. PROPRIETARY INFORMATION 

All proposals received shall become public record, but shall remain confidential until the successful bidder 
resulting from this RFP, if any, is announced.  Thereafter, proposals shall be available for public inspection 
and copying as required by Chapter 42.17 RCW (the principal Washington State statute pertaining to 
accessibility to public records) except as exempted in that chapter or by other.  Bidders are advised that the 
permissible exemptions from public disclosure pursuant to Chapter 42.17 RCW are very narrow in scope and 
will be strictly construed.  In the event that a bidder desires to claim portions of its proposal as exempt from 
disclosure under the provisions of the aforementioned RCW, it is incumbent upon that bidder to clearly 
identify those portions in a proposal transmittal letter.  The transmittal letter must identify the page and 
particular exemption(s) from disclosure upon which it is making its claim.  Further, each page claimed to be 
exempt must be clearly identified by the word "CONFIDENTIAL" printed on the lower right-hand corner of 
the page.  Designating the entire proposal as confidential is not acceptable and will not be honored. 

 
NOTE:  The proposal of the successful bidder will be attached to the resulting contract and incorporated 
therein by that attachment.  Therefore, as part of a public state agency contract, the entirety of the 
successful bidder's proposal will be subject to public disclosure regardless of any claim of confidentiality or 
previously applicable statutory exemption.  Nevertheless, should a successful bidder obtain a court order 
from a Washington State court of competent jurisdiction prohibiting disclosure of parts of its proposal prior 
to the execution of the contract incorporating the same, the JTC shall comply with the court order.  The 
burden is upon the successful bidder to evaluate and anticipate its need to maintain confidentiality and to 
proceed accordingly.  Timeliness will be of the essence; a delay in execution of the contract to accommodate 
a petition to the courts will not be allowed. 
 
 

XIII. JTC RIGHTS 

1. Determination of clarity and completeness in the responses to any of the provisions in this RFP will be 
made solely by the JTC.  The JTC reserves the right to require clarification, additional information, and 
materials in any form relative to any or all of the provisions or conditions of this RFP. 
 

2. The JTC reserves the right to reject any or all proposals at any time prior to the execution of a contract 
acceptable to the JTC, without any penalty to the JTC. 
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3. The JTC intends to award the contract to the Bidder with the best combination of attributes based on 
the evaluation criteria listed in Section X of this RFP.  This RFP does not, however, obligate the JTC to 
contract for services herein. 
 

4. Should the JTC fail to negotiate a contract with the Apparently Successful Bidder, the JTC reserves the 
right to negotiate and contract with the next most qualified Bidder.   
 

5. The JTC reserves the right to waive specific terms and conditions contained in this RFP. 
 

6. It shall be understood by Bidders that their proposal is predicated upon acceptance of all terms and 
conditions contained in this RFP unless the Bidder has obtained such a waiver, in writing, from the JTC 
prior to submission of the proposal.  Any such waiver will be granted to all Bidders. 
 

7. The JTC reserves the right, at its sole discretion, to waive minor administrative irregularities contained in 
any Bidder's proposal.  

 

Thank you for your interest. 
___________________________________ 
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Exhibit A 
 

GENERAL TERMS AND CONDITIONS 
 
DEFINITIONS -- As used throughout this contract, the following terms shall have the meaning set forth 
below: 
 
A. The "Joint Transportation Committee," or “JTC,” shall mean the Washington State Joint 

Transportation Committee, any division, section, office, unit, or other entity of JTC or any of the 
officers or other officials lawfully representing the JTC. 

 
B. "Contractor" shall mean that firm, provider, organization, individual, or other entity performing 

services under this contract, and shall include all employees of the Contractor. 
 
D. "Subcontractor" shall mean one not in the employment of the Contractor, who is performing all 

or part of those services under this contract under a separate contract with the Contractor.  The 
terms "Subcontractor" and "Subcontractors" means Subcontractor(s) in any tier. 

 
CONTRACTOR NOT EMPLOYEE OF THE AGENCY -- The Contractor and his or her employees or agents 
performing under this contract are not employees or agents of JTC.  The Contractor will not hold 
himself/herself out as or claim to be an officer or employee of JTC or of the state of Washington by 
reason hereof, nor will the Contractor make any claim or right, privilege or benefit which would accrue 
to an employee under Chapter 41.06. RCW or Chapter 28B.16 RCW. 
 
NONDISCRIMINATION -- During the performance of this contract, the Contractor shall comply with all 
federal and state nondiscrimination laws, regulations, and policies. 
 
NONCOMPLIANCE WITH NONDISCRIMINATION LAWS -- In the event of the Contractor's noncompliance 
or refusal to comply with any nondiscrimination law, regulation, or policy, this contract may be 
rescinded, canceled, or terminated in whole or in part, and the Contractor may be declared ineligible for 
further contracts with JTC.  The Contractor shall, however, be given a reasonable time in which to cure 
this noncompliance.  Any dispute may be resolved in accordance with the "Disputes" procedure set forth 
herein. 
 
SUBCONTRACTING -- Neither the Contractor nor any Subcontractor shall enter into subcontracts for any 
of the work contemplated under this contract without obtaining prior written approval of the JTC. 
 
INDEMNIFICATION -- The contractor shall defend, protect, and hold harmless the state of Washington, 
JTC, or any employees thereof, from and against all claims, suits or actions arising from the Contractor's 
acts which are libelous or slanderous, which result in injury to persons or property, which violate a right 
of confidentiality, or which constitute an infringement of any copyright, patent, trademark, or trade 
name through use of reproduction of material of any kind. 
 
COVENANT AGAINST CONTINGENT FEES -- The Contractor warrants that no person or selling agent has 
been employed or retained to solicit or secure this contract upon an agreement or understanding for a 
commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide es-
tablished agent maintained by the Contractor for the purpose of securing business.  JTC shall have the 
right, in the event of breach of this clause by the Contractor, to annul this contract without liability or, at 
its discretion, to deduct from the contract price or consideration or recover by other means the full 
amount of such commission, percentage, brokerage or contingent fee. 
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CONFLICT OF INTEREST -- JTC may, by written notice to the Contractor, terminate this contract if it is 
found after due notice and examination by the JTC that there is a violation of the State Ethics Law 
Chapter 42.52 RCW; or any similar statute involving the Contractor in the procurement of, or 
performance under, this contract. 
 
In the event this contract is terminated as provided above, JTC shall be entitled to pursue the same 
remedies against the Contractor as it could pursue in the event of a breach of the contract by the 
Contractor.  The rights and remedies of JTC provided for in this clause shall not be exclusive and are in 
addition to any other rights and remedies provided by law.  The existence of facts upon which the JTC 
makes any determination under this clause shall be an issue and may be reviewed as provided in the 
"Disputes" clause of this contract. 
 
TREATMENT OF ASSETS -- 
 
A. Title to all property furnished by JTC shall remain in JTC's office.  Title to all property furnished by 

the Contractor, for the cost of which the Contractor is entitled to be reimbursed as a direct item 
of cost under this contract, shall pass to and vest in JTC upon delivery of such property by the 
vendor.  Title to other property, the cost of which is reimbursable to the Contractor under this 
contract, shall pass to and vest in JTC upon (i) issuance for use of such property in the perfor-
mance of this contract, or (ii) commencement of use of such property in the performance of this 
contract, or (iii) reimbursement of the cost thereof by JTC in whole or in part, whichever first 
occurs. 

 
B. Any property of JTC furnished to the Contractor shall, unless otherwise provided herein or 

approved by the JTC, be used only for the performance of this contract. 
 
C. The Contractor shall be responsible for any loss or damage to property of JTC which results from 

the negligence of the Contractor or which results from the failure on the part of the Contractor 
to maintain and administer that property in accordance with sound management practices. 

 
D. Upon loss or destruction of, or damage to, any auditees’ or JTC’s property, the Contractor shall 

notify JTC thereof and shall take all reasonable steps to protect that property from further 
damage. 

 
E. The Contractor shall surrender to JTC all property of JTC prior to settlement upon completion, 

termination, or cancellation of this contract. 
 
F. All reference to the Contractor under this clause shall also include Contractor's employees, 

agents, or Subcontractors. 
 
G. “Property” means all property, whether real or personal, tangible or intangible.   
 
NONASSIGNABILITY – Neither this contract, nor any claim arising under this contract, shall be 
transferred or assigned by the Contractor. 
 
RECORDS, DOCUMENTS AND REPORTS -- The Contractor shall maintain books, records, documents, and 
other evidence of accounting procedures and practices which sufficiently and properly reflect all direct 
and indirect costs of any nature expended in the performance of this contract.  These records shall be 
subject at all reasonable times to inspection, review, or audit by personnel duly authorized by the JTC, 
State Auditor or federal officials so authorized by law, rule, regulation, or contract.  The Contractor will 
retain all books, records, documents, and other materials relevant to this contract for six (6) years after 
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settlement, and make them available for inspection by persons authorized under this provision. 
 
RIGHT OF INSPECTION -- The Contractor shall provide right of access to its facilities to the JTC, or any of 
its officers, or to any other authorized agent or official of the state of Washington or the federal 
government at all reasonable times, in order to monitor and evaluate performance, compliance, and/or 
quality assurance under this contract. 
 
SAFEGUARDING OF INFORMATION -- The use or disclosure by any party of any information concerning 
JTC for any purpose not directly connected with the administration of JTC or the Contractor's 
responsibilities with respect to services provided under this contract is prohibited except by written 
consent of the JTC. 
 
RIGHTS IN DATA AND INTELLECTUAL PROPERTY -- Unless otherwise provided, data and intellectual 
property which originates from this contract shall be "works for hire" as defined by the U.S. Copyright 
Act of 1976 and shall be owned by JTC.  Data and intellectual property shall include, but not be limited 
to:  models, methods, processes, working papers, reports, documents, pamphlets, advertisements, 
books, magazines, surveys, studies, computer programs, films, tapes, and/or sound reproductions,.  
Ownership includes the right to copyright, patent, register, and the ability to transfer these rights. 
 
Data and intellectual property which is delivered under the contract, but which does not originate 
therefrom shall be transferred to JTC with a nonexclusive, royalty-free, irrevocable license to publish, 
translate, reproduce, deliver, perform, dispose of, and to authorize others to do so; provided, that such 
license shall be limited to the extent which the Contractor has a right to grant such a license.  The 
Contractor shall exert all reasonable effort to advise JTC, at the time of delivery of data and intellectual 
property furnished under this contract, of all known or potential invasions of privacy contained therein 
and of any portion of such document which was not produced in the performance of this contract.  JTC 
shall receive prompt written notice of each notice of claim of copyright infringement received by the 
Contractor with respect to any data and intellectual property delivered under this contract.  JTC shall 
have the right to modify or remove any restrictive markings placed upon the data and intellectual 
property by the Contractor. 
 
REGISTRATION WITH DEPARTMENT OF REVENUE -- The Contractor shall complete registration with the 
Department of Revenue, General Administration Building, Olympia, WA  98504, and be responsible for 
payment of all taxes due on payments made under this contract. 
 
LICENSING, ACCREDITATION AND REGISTRATION -- The Contractor shall comply with all applicable local, 
state and federal licensing, accreditation, and registration requirements/standards, necessary for the 
performance of this contract. 
 
INDUSTRIAL INSURANCE COVERAGE -- The Contractor shall provide or purchase industrial insurance 
coverage prior to performing work under this contract.  JTC will not be responsible for payment of 
industrial insurance premiums or for any other claim or benefit for this Contractor, or any Subcontractor 
or employee of the Contractor, which might arise under the industrial insurance laws during 
performance of duties and services under this contract. 
 
ADVANCE PAYMENTS PROHIBITED -- No payment in advance or in anticipation of services or supplies to 
be provided under this contract shall be made by JTC. 
 
SAVINGS -- In the event funding from state, federal, or other sources is withdrawn, reduced, or limited 
in any way after the effective date of this contract and prior to normal completion, JTC may terminate 
the contract under the "Termination for Convenience" clause, without the five-day notice requirement, 
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subject to renegotiation under those new funding limitations and conditions. 
 
LIMITATION OF AUTHORITY -- Only the JTC shall have the express, implied, or apparent authority to 
alter, amend, modify or waive any clause or condition of this contract.  Furthermore, any alteration, 
amendment, modification, or waiver of any clause or condition of this contract is not effective or bind-
ing unless made in writing and signed by the JTC. 
 
WAIVER OF DEFAULT -- Waiver of any default shall not be deemed to be a waiver of any subsequent 
default.  Waiver of breach of any provision of the contract shall not be deemed to be a waiver of any 
other or subsequent breach and shall not be construed to be a modification of the terms of the contract 
unless stated to be such in writing, signed by the JTC and attached to the original contract. 
 
CHANGES AND MODIFICATIONS -- The JTC may, at any time, by written notification to the Contractor 
and without notice to any known guarantor or surety, make changes in the general scope of the services 
to be performed under the contract.  If any such changes cause an increase or decrease in the cost of, or 
the time required for the performance of this contract, an equitable adjustment may be made in the 
contract price or period of performance, or both, and the contract shall be modified in writing 
accordingly.  Any claim by the Contractor for adjustment under this clause must be asserted within thirty 
(30) days from the date of Contractor's receipt of the notice of such change; provided, however, that the 
JTC may, upon determining that the facts justify such action, receive and act upon such claim asserted at 
any time prior to final payment under this contract.  Failure to agree to any adjustment shall be a 
dispute concerning a question of fact within the meaning of the clause of this contract entitled 
"Disputes."  However, nothing in this clause shall excuse the Contractor from proceeding with the 
contract as changed. 
 
DISPUTES – If a dispute should arise between the Contractor and JTC regarding the performance or 
expected outcomes of the contract, such dispute shall be referred to the JTC Coordinator for review and 
decision.  If the decision by the JTC Coordinator is not satisfactory to the Contractor, the Contractor may 
request in writing that the dispute be reviewed by the executive committee of JTC.  Such written 
request shall be provided to the JTC Coordinator within five (5) days following the Coordinator’s 
decision.  The Coordinator shall present the written request to the executive committee at its earliest 
convenience for review and decision.  The decision of the executive committee shall become final and 
binding. 
 
Unless mutually agreed to by the JTC and the Contractor, the work to be performed under this 
agreement shall not be delayed or stopped during the review of a dispute either by the JTC Staff 
Coordinator or the JTC Executive Committee.   
 
TERMINATION FOR DEFAULT -- By written notice, JTC may terminate the contract, in whole or in part, 
for failure of the Contractor to perform any of the provisions hereof.  In such event the Contractor shall 
be liable for damages as authorized by law including, but not limited to, any cost difference between the 
original contract and the replacement or cover contract and all administrative costs directly related to 
the replacement contract, e.g., cost of the mailing, advertising, and staff time; provided, that if (i) it is 
determined for any reason the Contractor was not in default, or (ii) the Contractor's failure to perform is 
without Contractor's and/or Subcontractor's control, fault or negligence, the termination shall be 
deemed to be a Termination for Convenience. 
 
TERMINATION FOR CONVENIENCE -- Except as otherwise provided in this contract, the JTC may, by five 
(5) days written notice, beginning on the second day after the mailing, terminate this contract in whole 
or in part when it is in the best interests of JTC.  If this contract is so terminated, JTC shall be liable only 
for payment in accordance with the terms of this contract for services rendered prior to the effective 
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date of termination. 
 
TERMINATION PROCEDURE -- Upon termination of this contract, JTC, in addition to any other rights 
provided in this contract, may require the Contractor to deliver to JTC any property specifically produced 
or acquired for the performance of such part of this contract as has been terminated.  The provisions of 
the "Treatment of Assets" clause shall apply in such property transfer. 
 
JTC shall pay to the Contractor the agreed upon price, if separately stated, for completed work and 
services accepted by JTC, and the amount agreed upon by the Contractor and JTC for (i) completed work 
and services for which no separate price is stated, (ii) partially completed work and services, (iii) other 
property or services which are accepted by JTC, and (iv) the protection and preservation of property, 
unless the termination is for default, in which case the JTC shall determine the extent of the liability of 
JTC.  Failure to agree with such determination shall be a dispute within the meaning of the "Disputes" 
clause of this contract.  JTC may withhold from any amounts due the Contractor such sum as the JTC de-
termines to be necessary to protect JTC against potential loss or liability. 
 
The rights and remedies of JTC provided in this section shall not be exclusive and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
After receipt of a notice of termination, and except as otherwise directed by the JTC, the Contractor 
shall: 
 

 1. Stop work under the contract on the date, and to the extent specified, in the notice; 
 

 2. Place no further orders or subcontracts for materials, services, or facilities except as 
may be necessary for completion of such portion of the work under the contract as is 
not terminated; 

 
 3. Assign to JTC, in the manner, at the times, and to the extent directed by the JTC, all of 

the rights, title, and interest of the Contractor under the orders and subcontracts so 
terminated, in which case JTC has the right, at its discretion, to settle or pay any or all 
claims arising out of the termination of such orders and subcontracts; 

 
 4. Settle all outstanding liabilities and all claims arising out of such termination of orders 

and subcontracts, with the approval or ratification of the JTC to the extent the JTC may 
require, which approval or ratification shall be final for all the purposes of this clause; 

 
 5. Transfer title to JTC and deliver in the manner, at the times, and to the extent directed 

by the JTC any property which, if the contract has been completed, would have been 
required to be furnished to JTC; 

 
 6. Complete performance of such part of the work as shall not have been terminated by 

the JTC; and 
 

 7. Take such action as may be necessary, or as the JTC may direct, for the protection and 
preservation of the property related to this contract which is in the possession of the 
Contractor and in which JTC has or may acquire an interest. 

 
GOVERNING LAW -- This contract shall be governed by the laws of the state of Washington.  In the event 
of a lawsuit involving this contract, venue shall be proper only in Thurston County.  The Contractor, by 
execution of this contract, acknowledges the jurisdiction of the courts of the state of Washington in this 
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matter. 
 
SEVERABILITY -- If any provision of this contract or any provision of any document incorporated by 
reference shall be held invalid, such invalidity shall not affect the other provisions of this contract which 
can be given effect without the invalid provision, and to this end the provisions of this contract are 
declared to be severable. 
 
FORCE MAJEURE -- Neither party shall be liable to the other or deemed in default under this contract for 
any delay or failure to perform its obligations under this contract if such delay or failure arises from any 
cause or causes beyond the reasonable control of the parties and without fault or negligence of the 
parties, including and not limited to acts of God, war, riots, strikes, fire, floods, earthquakes, epidemics, 
or other similar circumstances. 
 
SCOPE OF CONTRACT -- This contract and the attachments incorporate all the contracts, covenants, and 
understandings between the parties concerning the subject matter, and all such covenants, agreements, 
and understandings have been merged into this contract.  No prior contract or understandings, verbal or 
otherwise, of the parties or their agents shall be valid or enforceable unless embodied in this contract. 
 
CHANGE OF CONTROL OR PERSONNEL -- Contractor shall promptly and in any case within twenty-four 
(24) hours notify the JTC Contract Coordinator in writing: 
 

1. If any of the representations and warranties of the Contractor set forth in this contract 
shall cease to be true at any time during the term of this contract; 

 
2. Of any material change in the Contractor’s management staff; 

 
3. Of any change in control of the Contractor or in the business structure of the 

Contractor; or 
 

4. Of any other material change in the Contractor’s business, partnership, or corporate 
organization relating to this engagement.  All written notices regarding changes in 
management staff shall contain the same information about newly assigned 
management staff as was requested by JTC in the RFP and such additional information 
as may be requested by the JTC.  For purposes hereof, the term “management staff” 
shall mean those persons identified as senior management in any response to a RFP or 
who otherwise will exercise a major administrative role or major policy or consultant 
role to the provision of the Contractor’s services hereunder.  All written notices 
regarding changes in control of the Contractor shall contain the same information about 
any new controlling entity as was requested by JTC in the RFP regarding the Contractor 
and such additional information as may be requested by JTC. 

 
Approval of these changes rests solely with JTC and will not be unreasonably withheld. 

 
PAYMENT OF TAXES -- Contractor shall pay all applicable taxes assessed on the compensation received 
under this contract and shall identify and pay those taxes under Contractor’s federal and state 
identification number(s). 
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 Exhibit B 
 

CERTIFICATIONS AND ASSURANCES 
 
I/we make the following certifications and assurances as a required element of the proposal to which it is attached, 
understanding that the truthfulness of the facts affirmed here and the continuing compliance with these requirements 
are conditions precedent to the award or continuation of the related contract(s): 
 
1. I/we declare that all answers and statements made in the proposal are true and correct.  

 
2. The prices and/or cost data have been determined independently, without consultation, communication, or 

agreement with others for the purpose of restricting competition.  However, I/we may freely join with other 
persons or organizations for the purpose of presenting a single proposal. 

 
3. The attached proposal is a firm offer for a period of 60 days following receipt, and it may be accepted by the JTC 

without further negotiation (except where obviously required by lack of certainty in key terms) at any time within 
the 60-day period. 

 
4. In preparing this proposal, I/we have not been assisted by any current or former employee of the state of 

Washington whose duties relate (or did relate) to this proposal or prospective contract, and who was assisting in 
other than his or her official, public capacity.  (Any exceptions to these assurances are described in full detail on a 
separate page and attached to this document.) 

 
5. I/we understand that the JTC will not reimburse me/us for any costs incurred in the preparation of this proposal.  

All proposals become the property of the JTC, and I/we claim no proprietary right to the ideas, writings, items, or 
samples, unless so stated in this proposal. 

 
6. Unless otherwise required by law, the prices and/or cost data which have been submitted have not been 

knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her prior to opening, directly or 
indirectly to any other Bidder or to any competitor. 

 
7. I/we agree that submission of the attached proposal constitutes acceptance of the solicitation contents and the 

attached sample contract and general terms and conditions.  If there are any exceptions to these terms, I/we have 
described those exceptions in detail on a page attached to this document.   

 
8. No attempt has been made or will be made by the Bidder to induce any other person or firm to submit or not to 

submit a proposal for the purpose of restricting competition. 
 
9. The bidder certifies that no condition exists with respect to the bidder, or any of its employees, regarding any 

current or past relationship with the JTC, WSDOT, or agencies that violate Chapter 42.52 RCW, the "Ethics in Public 
Service" Law. 

 
 
___________________________________________ 
Signature of Bidder 
 
___________________________________________ 
Title          Date 
 


